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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CALAVERAS COUNTY NEAR
VALLEY SPRINGS FROM HEINEMANN LANE TO 0.2 KM WEST OF VISTA DEL LAGO DRIVE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 18, 2004, instead of the original date of May 11, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and
Special Provisions and the Proposal and Contract.

In the Special Provisions, in section “NOTICE TO CONTRACTORS,” the thirteenth paragraph is replaced as follows:

"Cross sections for this project are available at the office of the District Director of Transportation of
the district in which the work is situated in paper copy format."

In the Proposal and Contract, the Engineer’s Estimate Items 11 and 35 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
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If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE

10-498404
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

1 071325 TEMPORARY FENCE (TYPE ESA) M 12

2 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

3 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

4 074028 TEMPORARY FIBER ROLL M 1800

5 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 1

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120120 TYPE III BARRICADE EA 14

9
(S)

120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 16

10
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

11
(S)

150712 REMOVE PAINTED PAVEMENT
MARKING

M2 11

12 150742 REMOVE ROADSIDE SIGN EA 14

13 150805 REMOVE CULVERT EA 5

14 152255 RESET MAILBOX EA 3

15 152320 RESET ROADSIDE SIGN EA 4

16 152390 RELOCATE ROADSIDE SIGN EA 4

17
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 4660

18 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

19 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

20 190101 ROADWAY EXCAVATION M3 37 700
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ENGINEER'S ESTIMATE

10-498404
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

21 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

22
(S)

203003 STRAW (EROSION CONTROL) TONN 7

23
(S)

203014 FIBER (EROSION CONTROL) KG 1900

24
(S)

203024 COMPOST (EROSION CONTROL) KG 1300

25
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 3

26
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 44

27
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 61

28
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 550

29 260201 CLASS 2 AGGREGATE BASE M3 10 900

30 390152 ASPHALT CONCRETE TONN 13 700

31 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 31

32 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 1620

33 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 25

34
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 11.6

35 566011 ROADSIDE SIGN - ONE POST EA 13

36 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 44

37 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 60

38 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 62

39 650079 900 MM REINFORCED CONCRETE
PIPE

M 53

40 664043 1200 MM CORRUGATED STEEL PIPE
(2.01 MM THICK)

M 2
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